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J02 Fort Rucker Natural Gas Distribution System 
 
 
J02.1 Fort Rucker Area Overview 
 
Fort Rucker, Alabama is a U.S. Army Installation situated approximately 90 miles south of 
Montgomery, the state capital, and thirty miles northwest of Dothan.  The cities of Enterprise, 
Daleville, and Ozark are just west, south, and east respectively.  Occupying over 63,000 acres in 
the southeastern Alabama countryside, Fort Rucker was established in 1942 in response to the 
outbreak of World War II.  Named after Confederate General Edmund W. Rucker, a Tennessee 
native, Fort Rucker became involved in Army aviation in August of 1954 when the U.S. Army 
Aviation School moved there from Fort Sill, Oklahoma.  The Fort’s population today is 11,000, 
with more than 4,900 active-duty personnel and 3,300 family members.  Shell Army Heliport is 
an integral part of the operations  at Fort Rucker and is the only outlying site of Fort Rucker with 
natural gas service.  Located to the southwest of the Fort, Shell Army Heliport is 293 acres in 
size and was first acquired in 1962. 
 
J02.2 Natural Gas Distribution System Description 
 
The Fort Rucker natural gas systems (including Knox Army Heliport and Shell Army Heliport) 
consists of all appurtenances physically connected to the system from the points at which the 
natural gas enters the systems and/or where the Government ownership current ly starts, to the 
point of demarcation defined by Section J02.10.1 of this section or the real estate easements that 
result from negotiations under this contract.  The systems may include, but are not limited to 
valves, regulators, meters and distribution lines including service lines.  The following 
description and inventory is included to provided the Offeror with a general understanding of the 
size and configuration of the distribution system. The Offeror shall base the proposal on site 
inspections, information in the bidder’s library, and other pertinent information, and to a lesser 
degree on the following description. Under no circumstances shall the successful Contractor be 
entitled to any rate adjustments based on the accuracy of the following descrip tion and inventory. 
 
The Contractor shall comply with all applicable federal, state, and local regulations governing 
the operation of the natural gas systems. 
 
J02.2.1 Natural Gas Distribution System Fixed Equipment Inventory 
 
J02.2.1.1 Description 
 
The natural gas distribution system at Fort Rucker, including the Main Post area as well as Knox 
and Shell Army Heliports, consists of approximately 192,620 feet of gas piping varying from 
less than 2 inches to 18 inches in diameter.  Within the distribution sys tems are approximately 
946 service connections, and four main meters and regulators.  The majority of the Main Post 
system was completed in 1962.  An upgrade of the natural gas system in the housing areas was 
completed in 1992.   This upgrade replaced the main lines, service lines, stop valves and meters 
but utilized the existing pressure reducers.  Shell Army Heliport’s entire natural gas system was 
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replaced in 2001.  Much of the other areas of the installation contain old and patched lines.  
There have been piece-meal repairs completed on sections identified in the annual leak 
inspections.  
 
J02.2.1.2 Inventory 
 
Table 1 provides a general listing of the major distribution system fixed assets for the Fort 
Rucker natural gas distribution systems included in the purchase.  The systems will be sold in an 
“as is, where is” condition without any warrant, representation, or obligation on the part of 
Government to make any alterations, repairs, or improvements.  Ancillary equipment attached to, 
and necessary for, operating the systems, though not specifically mentioned herein, is considered 
part of the purchased utility. 
 
Table 1 
Fixed Inventory 
Natural Gas Distribution System – Fort Rucker Main Post 

Item Material 
Size 
(in.) 

Quantity Unit 
Approximate 

Year of 
Construction 

Pipe Steel <2 24,180 Linear Feet 1962 
 Plastic <2 1,000 Linear Feet 1992 
 Steel 2 14,520 Linear Feet 1962 
 Plastic 2 47,600 Linear Feet 1992 
 Plastic 2 ½  15,360 Linear Feet 1992 
 Steel 3 12,840 Linear Feet 1962 
 Steel 4 6,080 Linear Feet 1962 
 Cast Iron  4 1,600 Linear Feet 1962 
 Plastic 4 17,440 Linear Feet 1992 
 Steel 6 16,120 Linear Feet 1962 
 Cast Iron  6 6,800 Linear Feet 1962 
 Plastic 6 8,640 Linear Feet 1992 
 Steel 8 520 Linear Feet 1962 
 Cast Iron  8 2,000 Linear Feet 1962 
 Plastic 8 2,040 Linear Feet 1992 
 Steel 12 340 Linear Feet 1962 
 Cast Iron 12 2,300 Linear Feet 1962 
 Steel 14 1,080 Linear Feet 1962 
 Steel 16 2,120 Linear Feet 1962 
 Steel 18 1,920 Linear Feet 1962 
Total   184,500 Linear Feet  
Services Line + Regulator  932 Each 1962 & 1992 
Main Metering Meter + Regulator  1 Each 1962 
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Table 2 
Fixed Inventory 
Natural Gas Distribution System – Knox Army Heliport 

Item Material Size 
(in.) 

Quantity Unit Approximate 
Year of 

Construction 
Pipe Steel <2 1,270 Linear Feet 1962 
 Plastic <2 780 Linear Feet 1994 
 Steel 2 1,320 Linear Feet 1962 
 Plastic 2 2,930 Linear Feet 1994 
Total   6,300 Linear Feet  
Services Line + Regulator  8 Each 1962 & 1994 
Main Metering Meter + Regulator  2 Each 1962 & 1994 

 
Table 3 
Fixed Inventory 
Natural Gas Distribution System – Shell Army Heliport 

Item Material Size 
(inches) 

Quantity Unit Approximate 
Year of 

Construction 
Pipe Plastic  <2 1,820 Linear Feet 2001 
Services Line + Regulator  6 Each 2001 
Main Metering Meter + Regulator  1 Each 2001 
 
J02.2.2 Natural Gas Distribution System Non-Fixed Equipment and 

Specialized Tools Inventory 
 
Table 4 lists other ancillary equipment (spare parts) and Table 5 lists specialized vehicles and 
tools included in the purchase.  Offerors shall field verify all equipment and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment 
and tools.  The successful Contractor shall provide any and all equipment, vehicles, and tools, 
whether included in the purchase or not, to maintain a fully operating system under the terms of 
this contract. 
 
Table 4 
Spare Parts 
Natural Gas Distribution System – Fort Rucker 

Qty Item Make/Model Description Remarks 
None.     

 
Table 5 
Specialized Equipment and Vehicles 
Natural Gas Distribution System – Fort Rucker 

Description Quantity Location Maker 
      None.    
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J02.2.3 Natural Gas Distribution System Manuals, Drawings, and 
Records Inventory 

 
Table 6 lists the manuals, drawings, and records that will be transferred with the system. 
 
Table 6 
Manuals, Drawings, and Records 
Natural Gas Distribution System – Fort Rucker 
Qty Item Description Remarks 

The Installation maintains a limited collection of manuals, drawings and records on installed components of the 
natural gas system.  This information or copies thereof will be transferred during the transition period. 

 
 

J02.3 Current Service Arrangement 
 
Fort Rucker currently purchases its natural gas supply from the Southeast Alabama Gas District 
(“District”).  During calendar year 2000, approximately 35 million cubic feet (349,311 CCF) 
were purchased.  The natural gas supplied by the District connects to the distribution system at a 
single point in the Main Post area, two points at Knox Army Heliport and one point at Shell 
Army Heliport.  Gas usage by Fort Rucker is currently determined by a master meter setup.  
Arrangement for supply of natural gas is not included in the scope of privatization. 
 
J02.4 Secondary Metering 
 
The Installation may require secondary meters for internal billings of their reimbursable 
customers, utility usage management, and energy conservation monitoring.  The Contractor shall 
assume full ownership and responsibility for existing and future secondary meters IAW Clause 
C.3. 
 
J02.4.1 Existing Secondary Meters 
 
Table 7 provides a listing of the existing (at the time of contract award) secondary meters that 
will be transferred to the Contractor.  The Contractor shall provide meter readings once a month 
for all secondary meters IAW C.3 and J02.5 below. 
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Table 7 
Existing Secondary Meters 
Natural Gas Distribution System – Fort Rucker 
Family Housing  

Meter Location:   Building Number Description 
21513 10 Faith Lane 
21514 11 Faith Lane 
21510 16 Faith Lane 
21501 14 Boyce Lane 

21433A 34 Red Cloud Road 
21446 42 Red Cloud Road 
21448 46 Red Cloud Road 
21450 50 Red Cloud Road 

21036A 65 Red Cloud Road 
21215A 88 Red Cloud Road 
21215B 90 Red Cloud Road 
21145A 31 Olsen Drive 
21205A 30 Olsen Drive 
21406B 93 Harris Drive 
21406A 91 Harris Drive 
21423A 80 Harris Drive 
21438 72 Harris Drive 

21336A 11 Fowler Lane 
21612B 30 Logan Street 
21613A 32 Logan Street 
21609A 17 Kirby Street 
21656A 11 Ames Lane 
21630A 26 Boyce Lane 
21638A 18 Ferguson Lane 
21661A 11 Ferguson Lane 
22017A 10 Division Road 
22016A 13 Booker Street 
22018A 14 Booker Street 
22033A 10 Michael Street 
22044A 15 Nininger Street 
22048A 26 Baker Street 
21927A 27 Diamond Avenue 
22105A 63 Diamond Avenue 
22429B 85 Dunn Drive 
22834A 54 Epps Street 
22844A 59 Epps Street 
22709A 19 Peterson Street 
22647B 13 Anderson Street 
22633B 12 Anderson Street 
22637A 10 Blackwell Street 

NAF and Other Agencies   
Meter Location:   Building Number Description 

(n/a) NCO Club Pool 
113 Officer's Club 
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124 Guest House 
301 Lyster Hospital 
305 Army Lodging 
614 Warrior ACD HQ #1 
615 R/D Research 
1215 DRMO Warehouse 

1310, 1311, 1312, 1313 PX Warehouse 
1902 Auto Craft Shop 
2806 Youth Activity 
2906 Class Six Store 
2908 NCO Club 
2908 NCO Club Kitchen 
4106 PX Launderette 
4300 Burger King 
4405 Dental Clinic 
5000 DOL Simulation 
5100 Army Research Institute 
5401 Multi-Media Group National Guard 
5700 Soldier Service Center 
5930 CID 
6211 U-Haul Rental/PX Service Station 
6600 Enlisted Mini-Mall 
6814 Enlisted Barracks 
6901 USAARL 
6902 Army Band 
6904 USAARL (Boiler Room) 
6905 USAARL (Vehicle Storage) 
6906 USAARL (Maintenance Administration) 
7204 Vet Clinic 
8350 Barracks 
8360 Barracks 
8450 210th Aviation Regiment 
8452 COF Building 
8453 120th Aviation Regiment 
9001 PX Service Station 
9207 CB&T 
9213 Commissary 
9214 Main PX 
9214 PX Shoppette 
9227 Bowling Center 
9322 Incinerator 
9400 Southeastern Vet Command 
21037 Elementary School 
22210 Primary School 
22305 PX Triangle 
25102 Reserve Component 
25109 Reserve Component 
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Test Meters 
Meter Location:   Building Number Description 

(n/a) Main Substation 
114 CG Headquarters 
115 PAO/AVN Safety Office 
116 TRADOC Reserve Comp  
333 Army Lodging Supply 
412 Dyncorp 
428 Dyncorp 
502 Comanche E Troop 
503 DCD 
504 DCD 
505 DCD 
506 DCD 
507 DCD 
508 DCD 
702 DOL Motor Pool 
800 DOL POL Branch 
1011 TMDE Area Support 
1309 DPTMSEC Dev Sec 
1401 Dyncorp Supply 
2801 Boy Scouts/Officer's Wives Club 
2805 USAATCA 
3703 DOTDS GASD/ TADDS 
3705 DOTDS Headquarters 
3706 DOTDS Headquarters 
3707 DOTDS Training Division Officer 
3903 Wiregrass Labor Union 
4504 HHD, 11th Aviation Regiment 
4505 DCFA Service Division 
4508 DOIM 
5305 Air Combat Command 
6000 Museum 
6010 Aviation Warfighting Simulation Center 
6031 Hangar 
6035 Hangar 
6621 AF 23rd Flight Training 
7206 13th Aviation, Runnsells  
8915 Bragg Lines/School Buses 
8938 Child Development Center 
8939 Spiritual Life Center 
8940 Chapel 
9009 Training Analysis/Design 
9011 Training Analysis/Design 
25105 F Co., 58th Aviation  ASL/Knox 
25106 Knox Tower 
25164 223rd Aviation Regiment/Knox 
25165 Maintenance Cont. MTPP 
25166 B Co., 223rd Aviation Regiment 
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J02.4.2 Required New Secondary Meters 
 
The Contractor shall install and calibrate new secondary meters as listed in Table 8.  New 
secondary meters sha ll be installed IAW Clause C.13, Operational Transition Plan.  After 
installation, the Contractor shall maintain and read these meters IAW Clauses C.3 and J02.5 
below. 
 
Table 8 
New Secondary Meters 
Natural Gas Distribution System – Fort Rucker 

Meter Location Meter Description 
None.  
 
 
J02.5 Monthly Submittals 
 
The Contractor shall provide the Government monthly submittals for the following: Invoice 
(IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by the 
Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month.  Invoices shall be submitted to the Contracting Officer’s 
designee.  (This information will be provided upon award.) 
 
Outage Report.  The Contractor’s monthly outage report will be presented in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall include the 
following information for Scheduled and Unscheduled outages: 
 
Scheduled:  Requestor, date, time, duration, facilities affected, feedback provided during outage, 
outage notification form number, and digging clearance number. 
 
Unscheduled:  Include date, time and duration, facilities affected, response time after 
notification, completion times, feedback provided at time of outage, specific item failure, 
probability of future failure, long term fix, and emergency digging clearance number. 
 
Outage reports shall be submitted by the 25th of each month for the previous month.  Outage 
reports shall be submitted to the Contracting Officer’s designee.  (This information will be 
provided upon award.) 
 
Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all secondary meters.  The Contractor’s monthly meter reading report will be 
prepared in the format proposed by the Contractor and accepted by the Contracting Officer.  
Meter reading reports shall be submitted by the 15th of each month for the previous month. Meter 
reading reports shall be submitted to the Contracting Officer’s designee.  (This information will 
be provided upon award.) 
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System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer.  
System efficiency reports shall be submitted by the 25th of each month for the previous month.  
System efficiency reports shall be submitted to the Contracting Officer’s designee.  (This 
information will be provided upon award.) 
 
J02.6 Energy Savings and Conservation Projects 
 
IAW C.3, Utility Service Requirement.  The following projects have been implemented by the 
Installation for energy conservation purposes: 
 
??Propane Air Mixing Plant – This 90,000-gallon plant is utilized for peak demand shaving 

during gas curtailment periods when demand charges are set for the following eleven months 
according to the current contract held with the District.  This facility shall remain the 
property of the Government. 

 
 
J02.7 Service Area 
 
IAW Clause C.4, Service Area.  The service area is defined as the cantonment area of Fort 
Rucker, otherwise known as the Main Post, as well as the three housing areas (Allen Heights, 
Bowden Terrace, and Munson Heights).  Knox Army Heliport and Shell Army Heliport are 
included in the service area. 
 
 
J02.8 Off-Installation Sites 
 
There are no off- installation sites of Fort Rucker included in this package.  
 
 
J02.9 Specific Transition Requirements 
 
IAW Clause C.13, Operational Transition Plan.  Table 9 lists service connections and 
disconnections required upon transfer, and Table 10 lists the improvement projects required 
upon transfer of the Fort Rucker natural gas distribution system. 
 
Table 9 
Service Connections and Disconnections 
Natural Gas Distribution System – Fort Rucker 

Location Description 
None.  
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Table 10 
System Improvement Projects 
Natural Gas Distribution System – Fort Rucker 

Location Description 
The installation requires that the distribution system components, not including components that were replaced after 
1991, be replaced within four years of accepting ownership.  This is to include, but is not limited to, the work 
identified in current SUPER program projects: 
 
“Replace Main Post Area A Natural Gas Distribution” 2,000 feet of 1.5-inch 

4,400 feet of 2-inch 
1,200 feet of 3-inch 
1,200 feet of 4-inch 
8,400 feet of 6-inch 
1,200 feet of 8-inch and  
1,600 feet of 10-inch distribution piping 

“Replace Main Post Area B Natural Gas Distribution” 1,800 feet of 1.5-inch 
3,200 feet of 2-inch 
2,800 feet of 3-inch 
2,200 feet of 4-inch 
400 feet of 12-inch and 
1,600 feet of 14-inch distribution piping 

“Replace Main Post Area C Natural Gas Distribution” 3,200 feet of 1.5-inch 
2,000 feet of 3-inch 
4,000 feet of 4-inch 
2,000 feet of 6-inch 
400 feet of 14-inch  
2,000 feet of 16-inch and 
1,600 feet of 18-inch distribution piping 

“Replace Main Post Area D Natural Gas Distribution” 2,800 feet of 1.5-inch 
2,400 feet of 2-inch 
800 feet of 3-inch 
3,200 feet of 4-inch 
7,200 feet of 6-inch 
4,800 feet of 8-inch and 
200 feet of 10-inch distribution piping 

“Replace Main Post Area E Natural Gas Distribution” 400 feet of 1-inch 
300 feet of 2-inch 
4,400 feet of 3-inch and 
1,600 feet of 6-inch distribution piping 

 
 

J02.10 Natural Gas Distribution System Points of Demarcation 
 
The point of demarcation is defined as the point on the distribution system where ownership 
changes from the Grantee to the building owner.  Table 11 below identifies the types of service 
and general location of the point of demarcation with respect to the building served. 
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Table 11 
Points of Demarcation 
Natural Gas Distribution System – Fort Rucker 
Point of Demarcation Applicable Scenario Sketch 

The point of 
demarcation is the 
downstream side of the 
pressure regulator. 

Natural gas service to the 
building is regulated but 
not metered. 

Structure

Distribution Line

Service
Line

Point of Demarcation Pressure
Regulator

Distribution Line

 
The point of 
demarcation is the 
downstream side of the 
closest apparatus to the 
exterior of the facility. 

More than one apparatus 
is connected to the 
service line feeding the 
facility. Structure

Distribution Line
Meter

Service
Line

Point of Demarcation Pressure
Regulator

Distribution Line

 
 

J02.10.1 Unique Points of Demarcation 
 
Table 12 lists anomalous points of demarcation that do not fit any of the above scenarios. 
 
Table 12 
Unique Points of Demarcation 
Natural Gas Distribution System – Fort Rucker 

Facility Point of Demarcation Description 
 

Propane Air Mixing Plant 

Propane Air

Mixing Plant
Distribution Line

Service
Line

Point of
Demarcation

Distribution Line

Shutoff
Valve

Fence
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J02.11 Plants  
 
Table 13 lists plants that will be transferred as part of the privatization effort.  
 
Table 13 
Plants  
Natural Gas Distribution System – Fort Rucker 

Description Facility # State Coordinates Other Information 
None.    
 
 
  
 


